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SYCAMORE PARK DISTRICT

BACKGROUND

The Sycamore Park District is soliciting a Request for Qualifications (RFQ) for
Professional Services to complete Phase Ill: Construction Engineering on a successful
IDOT Grant for Construction of a roughly one-mile trail segment, as a connector to
the Great Western Trail.

Appendix A includes some background details from the Phase | Engineering to
familiarize firms with the project scope. It also includes a copy of the award letter
from IDOT for the Construction and Phase Il Engineering.

e In developing your presentation of qualifications, assume the following:

e the successful firm must convey a VERY CLEAR representation of:
O Experience and History w/Similar Projects

Team's Training & Experience Related to this Type of Project

Capacity To Do Work/Current Workload

Listing of Team Members Doing Work & Their Experience

Communication, Data Gathering, and Evaluation Methods

In-House Equipment, Technology Used for Project

Financial Position and Stability

References of Prior Clients of Similar Work

Awards Received and Authored Papers of Employees Doing Actual Work on

this Project

O Familiarity With Conditions of this Project

o Compatibility with our Agency

O Ability to assure a smooth startup

O O O OO0 O 0O O

e plans must meet all ADA requirements, and Sycamore Park District’s
Transition Plan and Policies;
e the schedule, on a later page, can be met by your office

SCOPE OF WORK

Construction Inspection Services

The scope of work shall include construction engineering services of staking, inspection,
material testing, measurement, documentation and compilation of quantities which shall be
utilized by the Sycamore Park District and IDOT for its Grant Supported Trail Project. Once
the project is awarded to a consultant, the consultant scope of services shall include field
inspections, attend the preconstruction meeting, documentation of work and quantities
with the lllinois Construction Records System (ICORS), quality assurance / quality control,
and reporting on all work performed by the contractor as required by IDOT for an ITEP Grant
Project. Review, verify, and prepare pay estimates for the Sycamore Park District and IDOT.



This would include closing out the project with all agencies. The consultant must complete
and submit final measurements, calculations, as-builts and final contract records documents
as required by IDOT and Sycamore Park District.

The consultant will furnish an approved engineer/technician(s) to act as Resident Engineer
on behalf of Sycamore Park District and IDOT. The consultant will perform on-site field
inspection, layout including design changes, provide construction staking/layout when not
provided in the contract plans, provide geotechnical and material inspection and testing,
prepare records, maintain documentation, submit pay estimates, change orders and any
other duties that would require the services of an engineer/technician to complete this
project on a timely basis and in accordance with State specifications and procedures.The
consultant’s work includes, but is not limited to, providing staff, vehicles, communication
devices (cell phone), laptop computer for the lllinois Construction Records System (ICORS)
software and appropriate testing and surveying equipment necessary to complete this
project. The consultant will furnish a Resident Engineer and an adequate staff to perform
the duties required to fulfill the engineering task requirements in accordance with IDOT
policies, including:

® Resident Engineer (minimum 10 years experience as a Resident Engineer is desired,
an lllinois Licensed Professional Engineer is preferred). A current IDOT Construction
Documentation certification, experience and a working knowledge in the area of
Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC) and soils training are
required.

® Inspectors (as needed - 1 to 2 individuals to perform on-site inspection, survey and
QA inspection). A current IDOT Construction Documentation certification and
experience and a working knowledge in the area of Hot Mix Asphalt (HMA), Portland
Cement Concrete (PCC) and soils training are required.

e Document Technician (the person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and
must be ICORS trained. Include the Documentation certificate number)

* Materials Coordinator (RE Materials training class preferred)

® Materials QA Technician (this person shall have a Level Il HMA and PCC training and
IDOT class S-33, Soils Testing)

e Materials Laboratory (QA Complete prequalified)
It should be acknowledged that one or more of the required tasks mentioned above can be

fulfilled by the same person.

1. SCHEDULE
e RFQ Published: January 31, 2018
e Written Statement of Qualifications Due: February 16, 2018 at NOON (CST)
Possible Interview/Presentation of Finalists: Week of February 19, 2018
® Ranking of Top Three Finalists: February 27, 2018
e Contractual Negotiations: March 2018
e Work Begins: April 27, 2018 (or, as IDOT Contracting Process Permits)
e  Work Complete: Fall/Winter 2018



V.

SUBMISSIONS
All RFQ’s shall include the content described below with a focus on experience
managing prior projects in Phase IlI: Construction Engineering for IDOT projects:

1.

Name of Project Managers and proof of license, as required by the State of
lllinois.

List of personnel who may be assigned to these projects and a resume of
qualifications for each, including sub-consultants commonly used by the firm.
List of recently performed, relevant projects that indicate the past performances
and abilities of the proposed team. Include a key client contact person with their
current phone number.

A copy of current certificate of general liability and professional insurance.
Hourly rates for personnel assigned to these projects.

Any information deemed appropriate by your firm to detail/communicate your

qualifications to accomplish what is outlined in BACKGROUND AND SCOPE
OF WORK.

GENERAL INFORMATION

A. Evaluation Criteria

The basis for selection of prospective firms shall be those matters detailed in
BACKGROUND AND SCOPE OF SERVICES. A QBS Rating system
supplied by IDOT will be used.

Selection Process
The Park District will conduct a comprehensive, fair and impartial QBS evaluation

of all submittals received in response to the RFQ, The Park District has a
selection committee comprised of the Executive Director, Superintendent of
Parks and Facility Services, and a Park District Commissioner who works in the
Construction Industry to perform the evaluation. The selection committee may
select all, some or none of the respondents for interviews. If the Park District
elects to conduct interviews, respondents may be interviewed and re-scored
based upon the same criteria, or other criteria to be determined by the selection
committee that fits within the QBS process. The Park District will, if available,
choose its top three in rank order, publish those, and select a firm with whom to
negotiate.



VL.

VII.

C. Minimum IDOT Consultant Prequalification

At a minimum, it is expected the engineering consultant and / or its subcontractors shall
meet and have obtained IDOT prequalification for the following categories of service to
be considered for this proposal: Special Services (Construction Inspection)

SUBMISSION INSTRUCTIONS
A. Consultants are invited to submit their RFQ’s at their own cost. The Park District

assumes no obligation of any kind for expenses incurred by any respondent to
this solicitation. The submittal shall be limited to thirty (30) sheets, 8 %" x 11”
pages, including text, graphics, cover letter, resumes, etc.

Respondent shall provide three (3) hard copies of their submittal, with one (1)
clearly marked “Original” and signed with two (2) duplicates. All copies must be
submitted in a sealed package, clearly marked on the front of the package
“Professional Services for Trail Project Phase IIl: Construction Engineering”. All
submittals must be received no later than February 16, 2018 at NOON (CST) at
the address below. Any submittals received after this time shall not be
considered. Submittals sent electronically, by facsimile or e-mail will not be
accepted.

Dan Gibble

Executive Director
Sycamore Park District
940 E. State Street
Sycamore, IL 60178

. All provisions in Respondent’s submittal, shall remain valid for ninety (90) days

following the deadline date for submissions or, if a proposal is accepted,
throughout the entire term of the contract.

Questions concerning this RFQ shall be directed to Dan Gibble, Executive
Director, by email, only, at: danielg@sycamoreparkdistrict.com prior to February
9, 2018 at NOON (CST).

ADDITIONAL INFORMATION
A. The Sycamore Park District reserves the right to accept or reject any or all

submissions received as a result of this request or to cancel in whole or in part
this RFQ process, if determined by the Sycamore Park District Board of
Commissioners, in their sole discretion, to be in their best interest.



B. Itis the policy of the Sycamore Park District not to engage in any unlawful
discrimination based upon race, creed, color, national origin, sex age, disability,
marital status or sexual orientation.

C. The selected firm must meet all of the necessary insurance requirements of the
Sycamore Park District.

D. The respondent certifies by submission of a response to this RFQ, that neither it
nor its principals is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participation in this transaction
by any Federal, State, or local department or agency.
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Notice of State Award

AT IN N

State Award
Identification

Name of State Agency (Grantor): Illinois Department of Transportation 7
Department/Organizational Unit: Bureau of Programming

State Award 17-1000-0011
Identification Number ITEP #341003
(SAIN)

State Program
Description

The ITEP is a competitive grant program that supports alternate modes of
transportation. It provides funding for community based projects that expand travel
choices and enhance the transportation experience by improving the cultural, historic,
aesthetic and environmental aspects of our transportation infrastructure. Itisa
federally funded program that requires local matching funds from an eligible project
sponsor.

Announcement Type

X Initial announcement
[] Modification of an existing award:

Agency (Grantor)Contact
Information

Name: Christy Davis
Email address: christy.davis@illinois.gov
Phone number: 217-785-8492

Grantee /Subrecipient

Name: Daniel Gibble, Director, Sycamore Park District

Information

Address: 940 East State St, Sycamore, IL 60178
Phone: 815-895-3365

Email: danielg@sycamoreparkdistrict.com
DUNS# : 089063416

FEIN # : 036600612

Period of Performance

End date: September 30, 2019

Start date: September 30, 2016

NDING INFORMATION

FUND

" CSFA

CFDA AMOUNT
ITEP 494-00-1000 20.205 $632,600

(M) Currently used by State of lllinois for “Match” or “Maintenance of Effort” (MOE) requirements on Federal

Funding. Funding is subject to Federal Requirements and may not be used by Grantee for other match requirements

on other awards

Grantee Indirect Cost

Rate Information

Rate:

Base:
Period:
List and cite all statutory or programmatic restrictions, limits or caps on indirect costs

Research & Development

(] Yes, provide description:

X No




Cost Sharing or Matching
Requirements

Yes: 20% local match required.
[JNo

Uniform Term(s)

> CODE of FEDERAL RE itle 2: Grants and Agreements PART 200 - Uniform Administrative
Requirements, Cost Principles, and Audit Requirements for Federal Awards (2 CFR 200)

> Grant Accountability and Transparency Act (GATA), 30 ILCS 708/1

>

lllinois Administrative Code

Grantor-Specific Term(s)

The project sponsor must provide matching funds to carry out the proposed project.
Sponsor assumes responsibility and accountability for the use and expenditure of
program funds. Sponsor must coordinate the project with local IDOT District Office, and
must comply with all federal and state laws, regulations, policies, and procedures.

Project-Specific Term(s)

The ITEP award must be federally obligated and fully expended before the funds lapse
on 9/30/19.

_ SPECIFIC CONDITIONS A

SSIGNED TO GRy

PROGRAMMATIC

FISCAL & ADMINISTRATIVEY

(1) The nature of the
additional requirements

Grantee will provide additional reporting
as required. Grantee shall submit
monthly IDOT BOBS 2832 form in
addition to other required reports.

Grantee will provide additional reporting
as required. Grantee shall submit
monthly IDOT BOBS 2832 form in
addition to other required reports.

(2) The reason why the
additional requirements are
being imposed

Analysis of the entity's fiscal and
administrative internal controls as
identified in the Internal Control
Questionnaire (ICQ)

Analysis of the Grantee's submitted
Programmatic Risk Assessment.

(3) The nature of the action
needed to remove the
additional requirement, if
applicable

Implementation of the following
corrective action(s) by the Grantee's
fiscal and administrative level and
documented to the Grantor for review:

I. Fraud, Waste, and Abuse:
Implementation of a fraud awareness
program including information on how to
report fraud, waste, and abuse without
fear of retaliation.

Implementation of the following
corrective action(s) by the Grantee's
program area level and documented to
the Grantor for review:

l. Performance: Improved timeliness of
compliance with applicable reporting
requirements, consistent conformance to
the terms and conditions of awards, and
appropriate expenditures of funds to
achieve grant objectives.

(4) The time allowed for
completing the actions if
applicable

1 year 1vyear




(5) The method for Request reconsideration in writing and Request reconsideration in writing and

requesting reconsideration of | provide evidence of corrective actions provide evidence of corrective actions
the additional requirements | taken. taken.
imposed

Sycamore Park District

Institution/Organization

S)énature

Jackie Hienbuecher
Name of Official

Superintendent of Finance
Title
Chief Fiscal Officer (or equivalent)

5/5/2017
Date of Execution




APPLICATION
FOR

SYCAMORE PARK DISTRICT
ITEP PROJECT #341003

GREAT WESTERN TRAIL:
BRICKVILLE ROAD TO MAIN STREET (IL. RT. 23)




Itep Application - Sycamore Park District: The Great Western Trail: Brickville Rd. to Mai

General Project Information

Submittal Date: 6/9/2016

Project Sponsor: G e

District
IDOT District 3
Number(s)
Mayoral Council N/A

(s):
County(ies): DeKalb

Congressional District(s): 14-Randy
Hultgren

Representative: 70-Robert W. Pritchard

Senate: 35-Dave SWerson

ITEP#

Project Title:

Metropolitan
Planning
Organization (MPO)

Located In:

Transportation
Management Area:

http://apps.dot.illinois.gov/ITEP/User/PrintApplication.aspx

341003

Sycamore Park
District: The
Great Western
Trail: Brickville
Rd. to Main St.
(IL Rt. 23)

DeKalb Area
Transportation
Study

Sycamore

None

...Page 1 of 10

6/9/2016



ltep Application - Sycamore Park District: The Great Western Trail: Brickville Rd. to Mai... Page 2 of 10

Sponsor Information
Agency Type: Local Government
Sponsor: Park District
Project Sponsor: Sycamore Park District

Contact Person Details

Position Title: Director

Salutation: Mr.
First Name: Daniel M.I: C Last Name: Gibble

Address: 940 East State
Street

Phone Number: (815)
895-3365 Ext:

City: Sycamore Zip: 60178

Email Address:

Fax: (81 -
R (Lo AEs- 0003 danielg@sycamoreparkdistrict.com

Co-Sponsor(s):

Mayor/Village President Details

Position Title: Director
Salutation: wMr.
First Name: Daniel M.I: C Last Name: Gibble

Address: 940 East State
Street

Phone Number: (815)
895-3365 Ext:

City: Sycamore Zip: 60178

Email Address:

Fax: 895- :
X3 (R15) BR5IB03 danielg@sycamoreparkdistrict.com

http://apps.dot.illinois.gov/ITEP/User/PrintApplication.aspx 6/9/2016



Itep Application - Sycamore Park District: The Great Western Trail: Brickville Rd. to Mai... Page 3 of 10

Project Category

- Pedestrian/Bicycle Facilities
« Facilitates transportation from one destination to another
¢ Included in a local, regional or statewide plan

Project Costs

Cost Estimates Prepared By: John Mayer
Phone No: (630) 393-3060
Agency/Firm: Engineering Resource Associates, Inc. (ERA)

Sponsor Share

Type of Work Federal Share (Local Match) Ineligible ltems  Totals
Preliminary Engineering |  $0 $0 $0 $0
Preliminary Engineering Il  $52,720 $13,180 $0 $65,900
Right-of-Way Acquisition

(50/50) $0 $0 $0 $0
Street Lighting
(50/50) $0 $0 $0 $0
Utility Relocations $16,000 $4,000 $0 $20,000

Construction $511,160 $127,790 $0 $638,950
Construction Engineering $52,720 $13,180 $0 $65,900
Total Project Costs $632,600 $158,150 $0 $790,750

Do you qualify for credits under the Local Agency Federal Flexible
Match Program?(Refer to Section C and Appendix 6 of the Guidelines
Manual.)
O Yes

No

Anticipated Eligible Amount:

If you have or will be applying for funding through other programs or
state agencies for the proposed enhancement project or for the
sponsor match, please provide the following information: the agency,
type of program and amount of funds.

http://apps.dot.illinois.gov/[TEP/User/PrintApplication.aspx

6/9/2016



Itep Application - Sycamore Park District: The Great Western Trail: Brickville Rd. to Mai... Page 4 of 10

Project Description

Provide a brief description of the project:

The Great Western Trail: Brickville Rd. to Main St. (IL Rt. 23) includes Phase 2 Engineering,
Construction Engineering & Construction of a 1mile asphalt trail. The trail will be 10’ wide with
a 2'wide clear zone on each side & meet ADA standards. The project includes replacing &
widening 2,715’ of old sidewalk along Main St. (IL Rt. 23) to the middle school, installation of
2,565’ of new trail, appropriate pavement marking, traffic control, interpretive signs &
landscaping.

Project Relationship to Surface Transportation:

The Great Western Trail is a multi-jurisdictional regional trail 29 miles long in
DeKalb/Kane/DuPage Counties. Our joint effort--with DeKalb County--on other segments will
mean our project will allow users of the Great Western Trail AND in-town users to easily &
safely access our businesses, parks & the downtown by off-road/non-motorized methods. The
project, part of the County’s Greenways & Trails Plan, also serves to connect us to DeKalb, IL,
and connect neighbors to three parks and trails.

Project Location:

Located in the City of Sycamore in DeKalb County, 1/2 mile north of downtown Sycamore.
The project area is bounded by Brickville Rd. on the west, the East Branch of the South
Branch of the Kishwaukee River on the south, Main St. (IL Rt. 23) on the east & Maplewood
Dr. on the north. The project is located on Sycamore Middle School (CUSD #427) property.
The Park District has a commitment from CUSD #427 for an easement to build the trail. The
easement will be secured during Phase 2 Engineering.

Project Limits:

Brickville Rd. on the west, the East Branch of the South Branch of the Kishwaukee River on
the south, Main St.(IL Rt. 23) on the east & Maplewood Dr. on the north.Existing use of the
area is agriculture, a middle school and parkway that includes a sidewalk along Main St.(IL Rt.
23).The north termini is Main St.(IL Rt. 23) & Maplewood Ave. at a lighted crosswalk & school
parking lot.The west termini is Brickville Rd adjacent to a trailhead parking lot for an existing
trail that continues west.

Project Length:
1 mile (5,280)

Project Scope Of Work:

With Phase 1 Engineering completed (15-00076-00-BT), the scope of this work is Phase 2
Engineering, Construction Engineering, and Construction of an off-road, 10-foot wide and
1mile-long asphalt trail, as well as pavement marking, traffic signs,interpretive signs &
landscaping. While the focus of this segment (and one other the park district will complete in
the future) is to connect to the Great Western Trail--thus making it largely a bike trail--users
of all types are expected on the trails so that walkers, runners, and others will use it, as well.
One end (west termini) of this trail project connects to two pre-existing park district trails and
its trailhead parking lot. Those trails lead to two parks and their adjoining residential
neighborhoods thus adding over a mile of trail at that end. From there, this trail project will
then cross an open field, heading east (new segment), before heading north along Main St.
(IL Rt. 23) where it widens an old, rough walkway that leads to the middle school (the other
termini) at a safe, lighted (traffic signals) crosswalk at Main St. (IL Rt. 23) and Maplewood
Drive. There is also a parking lot at that point for the Middle School. At the west end of the
trail, where it intersects with Brickville Rd., the trail will be signed and the road marked with
flashing lights, and a striped crossing created to alert both trail users and motorists. This
project, part of the DeKalb County Greenways and Trails Plan, and the Sycamore Park District
long-range plan (Vision 20/20), is the park district’s commitment to a cooperative effort with
DeKalb County and its Forest Preserve District. They are working on two other segments that
will, together, make this Great Western Trail connection “complete” from its current termini in
east Sycamore all the way across Sycamore to Peace Road.

Anticipated Benefits:
The City of Sycamore has long sought a way to safely get people from the current termini of

http://apps.dot.illinois.gov/ITEP/User/PrintApplication.aspx 6/9/2016



Itep Application - Sycamore Park District: The Great Western Trail: Brickville Rd. to Mai... Page 5 of 10

the Great Western Trail to downtown as the economic benefits to our businesses would be
wonderful. Riders are looking for fonger stretches to ride and they will travel to “new places”
to benefit from that. Sycamore, for tourism’s sake, would benefit as it is a great place to
begin or end that ride. The DeKalb County Greenways & Trails Plan calls for connecting the
Great Western Trail across Sycamore to the existing Peace Road Trail for a route that
connects off-road to DeKalb. This project brings that one step closer: People will benefit by
doing a non-motorized commute to/from work serving many of the industries/businesses in
our town near these trails. CUSD #427 gains by connecting two neighborhoods with safe
routes to school. Located along the Kishwaukee River within the City of Sycamore, the trail
creates a beautiful, recreational ride between three parks for children and families.

Describe how the project will improve safety for transportation facility

users:

The trail provides an alternate route for those traveling to school from residential areas.The
trail is off-road minimizing conflict with motorized vehicles.The north end of the trail uses an
existing signaled intersection at Main St.(IL Rt, 23).The intersection of the trail at Brickville
Rd. is signed(flashing lights/signs)to alert trail users and motorists.Tip-down bollards are used
to restrict vehicles on the trail yet allow emergency access.The trail is designed to ADA
standards.

http://apps.dot.illinois.gov/ITEP/User/PrintApplication.aspx 6/9/2016



Itep Application - Sycamore Park District: The Great Western Trail: Brickville Rd. to Mai... Page 6 of 10

Project Status

Project Relationship
What relationship does your project have with other planned
improvements?

Project is a stand-alone project
Project is proposed to be developed and implemented with another project
Project is a part of a larger project (not being implemented at the same time)
Project is an extension of a completed project
Project completes a previously ITEP-funded project

Have funds from the ITEP been previously committed to the proposed
enhancement project?

O Yes
@ No

Amount Received:
(if yes, list amount of funds and provide explanation for resubmittal.)

Description:

Have funds from the ITEP been previously committed to any projects
related to the proposed enhancement project?

O Yes
@ No

Amount Received:-
Description:

What is the predicted usa'ge of the facility?

The anticipated peak-hour user volume on the proposed bike trail is 100 users.

For projects that involve buildings such as a historic train depot,
please identify who will own and operate the facility.

Land Acquisition and Easements
(All applications must have a Right-of-Way/Easement Status box marked)

@ No additional right-of-way or easements are required for project construction
Right-of-way or easements will be required. (Please answer the following if this box is checked.)
Who currently owns the property to be acquired or leased?

How much property will be purchased or leased? (List by acreage /
number of parcels / Square footage as appropriate)

Project Readiness

D PE I is under way

PE | has been completed
PE Il is under way

D PE Il has been completed

http://apps.dot.illinois.gov/ITEP/User/PrintApplication.aspx 6/9/2016



Itep Application - Sycamore Park District: The Great Western Trail: Brickville Rd. to Mai... Page 7 of 10

D Plans have been approved by appropriate agency
All ROW secured (if there are parcels not yet secured, do not check box)
Local match has been secured

When do you anticipate construction to begin? (Refer to Sunset Clause
- Section H)
Month: July Year: 2017

Public Involvement

Do you have a governmental resolution in support of the project?

@ Yes
O No

Have public meetings been held about this project?
@ Yes

No
Are there any adverse impacts?

O Yes
© No

Does this project have a statement(s) of support or letters of
recommendation?

@ Yes
O No

http://apps.dot.illinois.gov/ITEP/User/PrintApplication.aspx 6/9/2016
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Project Maintenance Plantenance Plan

IDOT requires a maintenance agreement to be included in all
enhancement project agreements. To demonstrate project readiness,
the following questions must be answered.

Do you currently have a maintenance plan for this project?

© Yes

No

Do you currently have the proper equipment to provide needed
maintenance?

© Yes
O No

Will maintenance be provided by municipal employees or volunteers?

Municipal Employees
Volunteers
Others (please explain)

Maintenance will be provided by municipal employees, volunteers, and contractors retained by
Sycamore Park District.

How is the maintenance plan funded? Funds appropriated on an annual basis
How many years does the maintenance plan cover? perpetuity

http://apps.dot.illinois.gov/ITEP/User/PrintApplication.aspx 6/9/2016
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Attachments
map showing location of photos and project site photos.pdf (Pictures of Existing

Project Area) [3.0mb]
No Description

combined meeting minutes.pdf (Summary of Public Involvement) [11.1mb]
No Description

Vision 2020 12-2013.pdf (Project Location Map) [1876.4kb]
No Description

preliminary maintenance agreement.pdf (Miscellaneous Document) [381.4kb]
No Description

preliminary easement negotiation agreement.pdf (Miscellaneous Document)

[527.7kb]
No Description

Local Assurance.pdf (Signed Copy of Local Assurance) [43.6kb]
No Description

Findings Report for Community Interest and Opinion Survey 11-2013.pdf
(Summary of Public Involvement) [767.1kb]
No Description

project location map.pdf (Project Location Map) [794.7kb]
No Description

Community Survey Summary Report 6-2011.pdf (Summary of Public

Involvement) [3.1mb]
No Description

DeKalb County Greenways & Trails Plan--Sycamore, IL 2.pdf (Greenways Plan)

[572.1kb]
No Description

Resolution.pdf (Governmg Board Resolution of Support) [74.3kb]
No Description

ITEP Grant Detailed Cost Estimate.pdf (Detailed Cost Estimate) [726.0kb]
No Description

all letters of support.pdf (Letter of Support) [3.4mb]
No Description

Mapping

http://apps.dot.illinois.gov/ITEP/User/PrintApplication.aspx 6/9/2016
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PROJECT LOCATION MAP
ITEP PROJECT #341003
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DETAILED COST ESTIMATE
ITEP PROJECT #341003
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